
MMS AO errata        1/22/03 12 Noon 

 

Section 1.3, third sentence 

Replace  "Approximately $0.75M is reserved for each fixed-price contract for the Phase A 

and Phase A Bridge study resulting from selection(s) through the AO." 

with "Approximately $0.75M is reserved for each cost reimbursement contract for the Phase 

A study resulting from selection(s) through the AO."  

 

Section 1.5 

Replace entire section with 

"All proposals submitted in response to this AO will be subjected to a preliminary screening 

to determine compliance with the constraints, requirements, and guidelines of this AO, 

including the demonstrated commitment of the proposer to meeting NASA's stated goals for 

education and public outreach, technology infusion/transfer, and participation of small 

disadvantaged businesses, women owned small businesses, Historically Black Colleges and 

Universities, and other Minority Educational Institutions. Proposals not in compliance may 

be returned to the proposer without further review.  Proposal(s) in compliance with this AO 

after this preliminary screening, will be evaluated on its(their) scientific and technical merit 

as determined by science peer review as well as its(their) feasibility of implementation as 

determined by the Technical, Management, and Cost (TMC) panel.  Pending the submission 

of proposals of adequate merit, one (or more) proposal(s) submitted in response to this AO 

will be selected for a funded Phase A study(ies) as based principally on  this evaluation. See 

Section 7.1 below in this AO for further details." 

 

Section 5.1.1, First paragraph, Fourth sentence 

Replace:  

"In addition to the suite of instruments for each S/C, it is required that one fully qualified 

flight spare of each instrument be provided. 

with:  

"In designing this strawman payload it was assumed that one fully qualified flight spare of 

each instrument would be required." 



 

Section 5.1.1, First paragraph, Last sentence 

Replace: 

"The maximum possible values of spacecraft resources for the MMS payload are based on 

NASA's accommodation studies and given in Table 5.1 as guidelines." 

with 

"Values of spacecraft resources  (not including contingency) for the MMS payload based on 

NASA's accommodation studies are given in Table 5.1 as guidelines." 

 

Section 5.3, paragraph 4 

Delete in its entirety 

S/C, launch vehicles and launch services, and space operations may also be contributed by 

international partners and should be included in all calculations and discussions of the total 

cost of the investigation, which is defined as the sum of the cost to NASA and the cost of the 

contributions (see section 7.3 and Appendix B, Section G).   

 

Section 5.4.1 

Replace: "…. after the initial check out and calibration period (approximately two months 

after launch), the MMS database and requisite basic analysis software will be made 

available.." 

with: "…. after the initial check out and calibration period (approximately three months after 

launch), the MMS database and requisite basic analysis software will be made available.." 

 
Section 7.3.1 Award Administration and Funding 
 
Replace in its entirety with 

"Each contract resulting from this selection for Phase A studies will contain a priced option 

for a Bridge Phase, as well as an advance agreement to add Phases B/C/D/ and E  for follow-

on mission phases (B/C/D/E).  The advance agreement to add Phases B/C/D/ and E 

recognizes the authority established in the AO to contract for Phases B/C/D/ and E.  If the 

investigation is approved to continue, terms and conditions for these phases will be 

negotiated based on the concept study report submitted for Phase A.  A supplemental 



agreement shall be executed and shall represent an equitable adjustment to the estimated cost, 

deliverable items, and delivery schedules, and other affected terms of the contract for 

inclusion of Phases B through E. Proposals are to include a priced bridge phase option to be 

exercised upon investigations selected to proceed into phase B/C/D/E.  The bridge phase is 

intended to cover a three month period of Phase B effort to provide program continuity while 

the Phase B/C/D and E negotiations are completed and these phases are added to the 

contract." 

 

 

Section 8.0  SCHEDULE 

Replace "Selection of Investigations for Phase A Study (goal)  July, 2003" 

with "Selection of Investigations for Phase A Study (goal)   June, 2003" 

 

and 

Replace "Proposal submittal due by 4:30 PM EDT   March 19, 2003" 

with       "Proposal submittal due by 4:30 PM EST   March 19, 2003" 

 

 

Appendix A Section VI 

Replace "Submission of cost or pricing data, as defined in FAR 15.401, is required if the 

combined: Phase A and Bridge Phase costs exceed $750,000." 

with "Because the Phase A costs exceed $550,000, submission of cost or pricing data, as 

defined in FAR 15.401, is required." 
 

Appendix B, Section F, First paragraph, Last sentence, Final phrase 

Replace:  "…Total Investigation Cost (Total NASA Cost plus foreign contributions)." 

with: "…Total Investigation Cost (Total NASA Cost plus all contributions)."  

 



Table B-1. Proposal Page Guideline 

Replace  

"Science Investigation Description 37(pages)" and 

"Mission Operations Support, Science Operations, and Data Analysis Plan Concept  6 

(pages)" 

with  

"Science Investigation Description 39 (pages)" and 

"Data Collection, Analysis, and Archiving   4 (pages)" 

 

Table B.2 

Add a row for "Phase E" after "Phase B/C/D" row 

Add a row for “Bridge Phase” after the “Total NASA Cost" row with a footnote saying “Also 

include within Phase B and within Total NASA Cost " 

Delete second column labeled "FY 06" 

 

APPENDIX B Section G. COST ESTIMATING METHODOLOGY AND COSTS 

Second paragraph, Second, third, and fourth  sentences 

Replace  

"Contracts for a fixed price Phase A concept study and a Bridge Phase A effort with an 

option to continue into Phases B/C/D/E will be issued.  During the bridge phase, the contract 

modification for Phase B through E will be negotiated.  Proposers must estimate the Total 

NASA Cost (see Table B-2 below in this Appendix) in the proposal and, if selected through 

this AO, in much more detail in the Phase A implementation plans." 

 

with 

"Contracts for a cost reimbursement Phase A concept study and an option for the Bridge 

effort with an advance agreement to add Phases B/C/D/ and E will be issued.  During the 

bridge phase, the contract modification for Phase B through E will be negotiated.  Proposers 

must estimate the Total NASA Cost (see Table B-2 below in this Appendix) in the proposal 

and, if selected through this AO, in much more detail in the Phase A implementation plans." 

 



 
Appendix C 

Add ``Orbit Design Requirements for MMS,'' NASA document number 

460-RQMT-0042, C. Petruzzo, March 26, 2001 

 

and 

"Magnetospheric Multiscale Mission Radiation Requirements" 

 


